KINCAID ¢ BRYANT

Consulting Engineers
A professional corporation

Mechanical $ Electrical $ Plumbing $ Fire Protection $ Value Engineering

Winchester Building Suite 266 phone: 804-897-5390
10800 Midlothian Turnpike Richmond, Virginia 23235 fax: 804-897-3393
To: All Document Holders

From: KINCAID ¢ BRYANT

Date: January 8, 2008

Comm. No.: 06115

Project: Southeastern Virginia Training Center
Replacement of Underground Heating System

Project Code: 720-10880-23-07

RE: Addendum No. 1

Ladies & Gentlemen:

Enclosed for your information is a copy of Addendum No. 1, including changes and modifications to the
Specifications and Drawings, for the above referenced project.

At the time of submission of bids, written acknowledgment of receipt of this Addendum by the Bidder shall
be made in the appropriate blank on the Bid Form.

This Addendum has been issued to all Document Holders on record with our office. Bidders shall see
that all Sub-Contractors are properly notified of the applicable provisions herein.

The information in this Addendum supersedes any contradictory information or omission set forth in the
Contract Documents, including all previous addendums.

Please attach this addendum to all copies of the Contract Documents in your possession so that they
may be brought up-to-date.

Acknowledgment of receipt of this addendum is required on the Bid Form.

Sincerely,
iy

Robert V. Grubbs
Project Manager/Project Engineer

End of ADDENDUM NO. 1



Addendum No. 1, dated January 8, 2008, to Bidding Documents for Southeastern
Virginia Training Center Replacement of Underground Heating System Plans and
Specifications dated December 17, 2007, KB File No. 06115, Project Code: 720-
10880-23-07.

TO: PLAN HOLDERS OF RECORD

FROM: KINCAID ¢ BRYANT, Consulting Engineers
725 Church Street, 7" Floor
Allied Arts Building
Lynchburg, VA 24504

This Addendum forms a part of the Contract Documents and modifies the Plans
and Specifications dated October 26, 2007, as noted below. Acknowledge receipt
of this Addendum on the Bid Form. Failure to do so may subject Bidder to
disqualification.

GENERAL
1. See attached Pre-Bid Conference Agenda, Pre-Bid Attendance List, and Plan
Holders List.

2. Note the change in the Bid Date.

END OF ADDENDUM NO. 1
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Pre-Bid Conference Agenda

KINCAID ¢ BRYANT

Consulting Engineers
A professional corporation

January 3, 2008
Page 1

Mechanical e Electrical ¢ Plumbing e Fire Protection e Value Engineering

Winchester Building

10800 Midlothian Turnpike

Project:

Suite 266
Richmond, Virginia 23235

phone: 804-897-5390
fax: 804-897-3393

PRE-BID CONFERENCE AGENDA

Southeastern Virginia Training Center

Replacement of Underground Heating System

Project Code: 720-10880-23-07

Comm No:
Held:
Location:

Copy to:

06115

January 3, 2008

all attendees, all document holders, file

Building 1, Southeastern Virginia Training Center, Chesapeake, Virginia

l. Project Personnel:

Engineer contacts:

Representative

Telephone

Fax

e-mail

Project Manager | David Kincaid 434.846.6510 434.385.9059 | dkincaid@kbengineers.com
EIec_trlcaI Doug Kidd 434.846.6510 434.385.9059 | dkidd@kbengineers.com
Engineer
Mechanical Rob Grubbs 804.897.5390 | 804.897.3393 | rgrubbs@kbengineers.com
Engineer
Owner contacts:
Organization Representative Telephone Fax e-mail
Brian Crawford SEVTC 757.424.8340 757.424.6898 | bcrawford@sevtc.state.va.us
Tom Ashworth | DMHMRSAS 804.371.0314 | 804.371.8898 ;??ézs\’/hworth@Co'dmhmrsas""rg'
Note: All correspondence, inquiries, clarifications, changes, and requests for information shall

be directed to the Project Manager as the single-point contact for action and direction.
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For list of attendees, see Attachment A.

Scope of Project:

A. The scope of the project includes two components:
1. One is the installation of boilers in closets in buildings 28 & 29, to provide hydronic
heating for those building off of the new boilers. One of the boilers shall operate on natural
gas and one to operate on propane. Since the fuel injectors on these boilers are
interchangeable both boiler will be piped in a manner that will allow either to be used on either
fuel in the event of an emergency with one of the boilers. A single propane tank will be
provided to supply both propane-fired boilers for one week.
2. The other is removing existing split systems air conditioning systems in the cottages and
installing new split system heat pumps in their place. Also included is replacing the
underground hydronic water piping between Building No. 1 and No. 2. The supply lines from
the current campus-wide hydronic heating system will be capped and abandoned in Buildings
28 & 29, and the Cottages

B. Additive Bid Item #1: Existing underground piping between buildings 2, 3, & 4 will be removed

and the same trench will be used for the new piping in order to minimize potential problems with

other utilities. The work will have to occur at a time when the heating system is not required.

C. Subsequent to discussions at the meeting:

1. To clarify: The asbestos removal scope (section 02222) that applies to the base project
shall apply to the additive bid item as well.

Major design change summaries from the original bid:

A. Two of the four boilers shall be propane fired, and used for back-up/emergency situations. A
propane tank shall be installed on the site as indicated on drawing M2.

B. Asbestos abatement has been quantified and specified.

C. Underground piping shall be insulated. Pre-insulated piping is allowed.

D. Two heat pumps were removed from the scope of work

E. Roof curbs for cottage heat pumps shall be provided under separate contract.

Confirmation of Bid Date and Time — Note that these are different from the original dates.

A. Bids will be received until January 29, 2008, at 2:00pm, local prevailing time (according to the
Bid Officer).

B. Bids will be opened on January 30, 2008, at 2:00pm, local prevailing time (according to the
Bid Officer).

Pre-Bid Questions.

A. Submit questions and requests for clarification on the form provided in the Specifications.

B. Questions arising after the 5 (five) day cutoff cannot be addressed in time to notify all bidders
fairly. In the event of any questions at that time, including requests for substitutions, the bidders

are instructed to base their bid on the documents in-hand, including all issued addenda.

C. Cutoff date for RFI questions shall be Monday, January 21, 2008. Note that this is different
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from the original date.

Equals and Substitutions.

A. Equals: Any other brand, make or manufacturer of a product, assembly or equipment that, in
the opinion of the A/E, is equivalent to that specified, considering quality, capabilities,
workmanship, configuration, economy of operation, useful life, compatibility with design of the
work and suitability for the intended purpose, and which is accepted as such by the Owner.

a) Note: Equals may be submitted for review by the A/E at any time, although it is
advised that the Contractor submit them prior to bidding to prevent delays and
delivery problems.

B. Substitutions: Materials, products, equipment, or assemblies that deviate from the
requirements of the Contract Documents but which the Contractor deems will perform the same
function and have equivalent capabilities, service life, economy of operation, and suitability for
intended purpose.

C. Time frame for submitting Substitutions: within 5 (five) days prior to receipt of bids.
A/E Consultant’s and Owner’s Comments.
A. SEVTC is a no-smoking, no tobacco products facility. This applies to the entire campus.

B. If the standard / non-skeleton crew employees of SEVTC are not on site, no work shall be
done by the contractor at those times.

C. A pre-safety meeting shall be held prior to the start of construction. Badges for the
construction team shall be issued at this time.

D. Mr. Crawford shall be given a minimum one-day’s notice by the contractor before the start of
any digging or before residents in the cottages need to be moved.

1. Power supply is the only utility not owned by the state.
2. No City Permit is required
3. Contractor responsible for marking utilities — Miss Utility does not perform this work.

E. Temporary heating and cooling of the cottages shall be the responsibility of the contractor.

F. The owner requests that each cottage heat-pump replacement be limited to plus-or-minus 3
days.

G. Itis assumed that the roads on the campus are not VDOT roads and that cutting them is
permissible.

H. The roof curbs for the condensing units on the roofs of the cottages shall be performed under
a separate contract. The roof replacement contractor plans to be out of the way of this project. As
a result, the roofs (flat and sloped) on all the cottages and sloped shingled roofs on Buildings 1, 2,
28 & 29 will be new and under warranty. Contractor shall not negate roof warranty as the result of
the HVAC Upgrade. Roofing Contractor is:

Melvin T. Morgan Roofing
20050 Lynchburg Highway
Lynchburg, VA 24502

Telephone (434) 237-3800
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I.  Further scope changes resulting from coordination of the roofing project currently in progress
shall be defined at a later time — either in a subsequent addenda or at the pre-construction
meeting. The scope of those changes should not significantly affect the cost of this project..

J.  An on-site inspector will be assigned to the job by the owner.

Questions that arose during the Pre-Bid Meeting

1.

Q: In the specifications, page 02551-1, section 1.4-B requires shop drawings to be
signed and sealed by a professional engineer. Is this necessary?

A: Yes — the section describes a pre-engineered system, which will need to be
factory verified, and signed and sealed by a professional engineer.

Q: In the specifications, page 15738-3, section 2.3: Janitrol does not make a two
speed compressor as specified in section B-1.

A: Delete line 2.3-B-2.

Q: In the specifications, page 15738-3, section 2.3: Please clarify the refrigerant
requirements in line B-3.

A: The client prefers R-410. Subsequent to the meeting, it was discovered that Janitrol
does not make a 3 phase unit that uses R-410; in those units, R-22 shall be used. R-410
shall be installed in all single-phase units.

Q: In the specifications, page 15738-3, section 2.3: Please clarify the mounting base
requirement in line H.

A: Due to the work in progress on the re-roofing of the cottages, this is no longer required.
Delete line 2.3-H

Q: Please clarify the relative humidity note in the Design Data schedule on drawing
M6.

A: This schedule is just a statement of the temperature and humidity assumptions used
during design. It is not a requirement of the project equipment to be able to maintain
these conditions.

Q: The TAB requirements seem excessive. Please clarify the scope.

A: Delete Section 3.11 “PROCEDURES FOR INDOOR-AIR QUALITY
MEASUREMENTS”

Q: In some instances, the location of the pull box is unable to be identified. Please
clarify note 2 on drawing E3.

A: The wire that runs to the pull box is the property of Dominion Virginia Power. They can
verify the locations. Contact Linda Jones at 757-482-6094. The note states exactly the
extent of the work required.

Q: Please clarify the method of mounting the new heat pumps; Are the drain pan
requirements specified? Some of the outdoor air intakes from the roof curb are
plugged, and none are ducted to the fan coil units. How should this be handled in
the project?
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A: The design concept is to replace the existing heat pumps with new heat pumps, like
for like. Current mounting methods — suspended, mounted on rack, etc — shall be
maintained, as well as drain pan layouts. Outside air intake openings shall be cleaned out
and fixed per their intended use.

IX. Construction Period, Completion Dates and Milestones.

A. Date of Intent to Award to Contractor, Date of Contract Award, and Notice To Proceed date
shall be decided after the chosen contractor is notified.

B. Projected date for Substantial Completion and Final Completion shall be based on the above
decisions.

X. This agenda will be re-issued to all attendee’s, listed parties and document holders after
incorporating specific issues of this project. The date of the re-issue of this document will be reflected in
the Revision Date.
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Company Name Address Telephone Fax
SEVAC Randy Crump 2930 High Street 757-399-3232 | 757-399-3869
Portsmouth, VA 23707

Design Joe Tuinstin 2151 S. Military Hey 757-547-8600 757-547-9593
Temperature Chesapeake, VA 23320

Chesapeake Kevin Jusuking 1220 Executive Blvd, Ste 108 757-717-4266 757-547-2781
Controls Chesapeake, VA 23320

Chesapeake Chet Poole 1220 Executive Blvd, Ste 108 757-547-9738 757-547-2781
Controls Chesapeake, VA 23320

Chesapeake Sean Barnak 1220 Executive Blvd, Ste 108 757-547-9738 757-547-2781
Controls

Chesapeake, VA 23320

Harbor Construction

Christopher Reindel

24 Research Dr
Hampton, VA 23666

757-722-9823

757-722-9847

Harbor Construction

Paula Driver

24 Research Dr
Hampton, VA 23666

757-722-9823

757-722-9847




